
Roosevelt Road
Streetscape Design

RRAC Streetscape Review
September 10, 2008



Agenda

– Streetscape Amenities
– Streetscape Working Drawings
– Cost Estimates
– Questions/Comments
– Next Steps



Streetscape Amenities



Cost Estimates

– Assumptions:
Complete Street Rebuild
New Curbs and Sidewalks
New Driveway Aprons
New Lighting and Streetscape Amenities

– Costs Intentionally on the High Side
– Do not include IDOT resurfacing funds
– Do not account for potential grants



Cost Estimates

– Demolition $ 2,250,200
– Paving $ 6,815,768
– Site Furnishings $ 1,109,100
– Softscape and Irrigation $ 319,080
– Lighting $ 1,450,000

Sub-total $11,944,148
20% Contingency $ 2,388,830
PROJECT TOTAL $ 14,332,978



Cost Estimates

– Alternates
Gateways (6) $270,000
Internally Illuminated Street Signs $92,000
Banners $26,000
Hanging Baskets $156,000
Permeable On-street Paving $1,225,000



Cost Estimates

– Cost Break-down $14,332,978
Oak Park (50%) $ 7,166,489
Berwyn (42%) $ 6,019,851
Cicero (8%) $ 1,146,638

Cost per block face +/- $ 298,603
Cost per linear foot +/- $ 900
Cost per square foot +/- $ 27



Questions/Comments



Next Steps
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